

Avon Township Highway Department
2016 Roadway Improvements – Phase I & II
Passavant Avenue
GHA #4051.001

INVITATION FOR BIDS

Sealed bids for the improvements described below will be received at the offices of Avon Township Center 433 East Washington Street Round Lake Park, Illinois 60073 until 9:00 a.m. Central Time, February 2, 2017. All bids will be publicly opened at that time and read aloud.

Plans, Specifications, Bid Forms and other Contract Documents may be obtained from Gewalt Hamilton Associates, Inc., 625 Forest Edge Drive, Vernon Hills, Illinois, 60061 after 10:00 a.m., January 19, 2017. All bidders must present their current pre-qualification by the Illinois Department of Transportation to pick up plans.

The Owner reserves the right to award only Phase 1 of the project or both Phase 1 and Phase 2 of the project. The owner will make this determination subsequent of bid opening.

All bidders will submit, separate from the sealed bid, a resume of similar projects performed, enumerated, as to location, type of work, approximate completion date, and project engineering firms. Additionally, all bidders will submit a list of equipment owned by, or available to them, for the efficient pursuance of the project.

Wages of Employees: Not less than the prevailing rate of wages as found by the Federal Department of Labor or determined by a court on review shall be paid to all laborers, workers and mechanics performing work under this contract.

The Owner reserves the right to reject any and all bids and bidders and to waive technicalities.

The work is located at Passavant Avenue and Heyer Street, West of Fairfield Road, between Fairfield Road and Norelius Avenue Avon Township, IL, Lake County, IL. Base bid (Phase 1) consist of Heyer St. and Passavant Avenue to Thompson Street. Phase 2 (included in alternate bid) is Passavant Avenue from Thompson St. to Fairfield Road.

The base bid (Phase 1 only) roadway reconstruction improvements consist of approximately 820 tons of Hot Mix Asphalt approximately 3000 SY of aggregate base course Type B, 2400 LF of Combination Concrete Curb and Gutter, and 1500 linear feet of Storm Sewer with associated appurtenances.

The alternate bid (Phase 1 and 2) roadway reconstruction improvements consist of approximately 1400 tons of Hot Mix Asphalt approximately 5300 SY of aggregate base course Type B, 4000 LF of Combination Concrete Curb and Gutter, and 1600 linear feet of Storm Sewer with associated appurtenances.

Bid security in the form of a Bid Bond, Bank Cashier's Check or Certified Check for ten percent (10%) of the total bid made payable to the Avon Township Highway Department shall accompany the bid.

The project may be awarded on February 15, 2017, with construction work anticipated to start July 11, 2017, substantially completed by November 10, 2017, with a final completion date of November 17, 2017.

The owner has the option to choose the base bid (Phase I only) or Alternate (both Phase I and II) without receiving revised unit prices for a reduction in scope.