

Avon Township Highway Department
2018 Roadway Improvements – Phase II
Passavant Avenue
GHA #4051.101

INVITATION FOR BIDS

Sealed bids for the improvements described below will be received at the offices of Avon Township Center 433 East Washington Street Round Lake Park, Illinois 60073 until 9:00 a.m. Central Time, February 1, 2018. All bids will be publicly opened at that time and read aloud.

Plans, Specifications, Bid Forms and other Contract Documents may be obtained from Gewalt Hamilton Associates, Inc., 625 Forest Edge Drive, Vernon Hills, Illinois, 60061 after 10:00 a.m., January 18, 2018. All bidders must present their current pre-qualification by the Illinois Department of Transportation to pick up plans.

All bidders will submit, separate from the sealed bid, a resume of similar projects performed, enumerated, as to location, type of work, approximate completion date, and project engineering firms. Additionally, all bidders will submit a list of equipment owned by, or available to them, for the efficient pursuance of the project.

Wages of Employees: Not less than the prevailing rate of wages as found by the Federal Department of Labor or determined by a court on review shall be paid to all laborers, workers and mechanics performing work under this contract.

The Owner reserves the right to reject any and all bids and bidders and to waive technicalities.

The work is located at Passavant Avenue, West of Fairfield Road, between Fairfield Road and Thompson Street in Avon Township, IL, Lake County, IL.

The base bid (Phase 2) roadway reconstruction improvements consist of approximately 750 tons of Hot Mix Asphalt approximately 2300 SY of aggregate base course Type B, 1750 LF of Combination Concrete Curb and Gutter, and 160 linear feet of Storm Sewer with associated appurtenances.

Bid security in the form of a Bid Bond, Bank Cashier's Check or Certified Check for ten percent (10%) of the total bid made payable to the Avon Township Highway Department shall accompany the bid.

The project may be awarded on February 15, 2018, with construction work anticipated to start July 9, 2018, substantially completed by October 26, 2018, with a final completion date of November 2, 2018.

A. FINAL COMPLETION IS DEFINED AS RESTORATION AND PUNCH LIST ITEMS ADDRESSED. LIQUIDATED DAMAGES WILL START NOVEMBER 3, 2018. PER IDOT SPECIFICATION 108.09, LIQUIDATED DAMAGES WILL BE CHARGED FOR EVERYDAY PAST FINAL COMPLETION DATE.